BISHAN - TOA PAYOH TOWN COUNCIL PROVISIONAL TENDER RESULT

Reference

Closing Date / Time

Extended Closing Date / Time

OT/PC/02-25/01

Fri, 11 April 2025

Tender for

REPLACEMENT OF FIBREGLASS REINFORCED POLYESTER (FRP) WATER TANKS FOR 19 BLOCKS AT BLK 83, 85A-C, 100 & 103-105 LORONG 1/2/4 TOA PAYOH AND BLK 135-138, 141, 142 & 145-149 BISHAN STREET 11/12 (OT/PC/02-25/01)

-			
S/No.	Tenderer	Tender Price	Remarks
		(S\$)	
1	POLY-LINE PTE LTD	527,000.00	
2	CHERN SENG ENGINEERING PTE LTD	775,000.00	
3	KIM CHUAN GAS SANITARY & CONSTRUCTION PTE LTD	1,991,615,00	

Total number of Tenders received:

Opened 11/04/2025 1:30 PM In the presence of a

	Name	Designation	Signature //	Date
Authorising Officer	Mr Ong Sing Eng Mons	Councillor	le le	11/04/2025
Witnessing Officer	Mr Shawkat Ali Khan	Councillor	the day	11/04/2025