BISHAN - TOA PAYOH TOWN COUNCIL PROVISIONAL TENDER RESULT

Reference

Tender for

OT/PC/03-23/02

Closing Date / Time Extended Closing Date / Time

26/05/2023 at 12 noon

PROPOSED NEIGHBOURHOOD RENEWAL PROGRAMME (BATCH 11) TO 48 BLOCKS AT

BLKS 238 TO 272, 278 TO 287, 246A, 263A & 268A BISHAN ST 22/24

(OT/PC/03-23/02)

S/No.	Tenderer	Tender Price		Remarks
		Main Works	Optional Works	
1	HUA CHANG CONSTRUCTION PTE LTD	8,388,000.00	600,000.00	
2	SCB BUILDING CONSTRUCTION PTE LTD	8,544,600.00	278,400.00	
3	SHIN KHAI CONSTRUCTION PTE LTD	9,499,999.00	473,018.00	
- 1	ADVANCED CONSTRUCTION & ENGINEERING PTE LTD	10,097,780.00	268,658.00	
5	PREMIUM-RICH ENGINEERING PTE LTD	10,885,000.00	338,628.00	
6	SENG FOO BUILDING CONSTRUCTION PTE	11,697,500.00	749,500.00	
7	SUCCESS FOREVER CONSTRUCTION & MAINTENANCE PTE LTD	13,333,777.00	403,596.00	
8	HEPTACON CONSTRUCTION PTE LTD	13,700,000.00	342,853.00	
9	ISO-TEAM CORPORATION PTE LTD	14,750,000.00	948,899.00	
10	HOCK GUAN CHEONG BUILDER PTE LTD	16,650,000.00	345,000.00	

Total number of Tenders received : 10 Opened 26/05/2023 1:00 PM In the presence of :

	Name	Designation	Signature	Date
Authorising Officer	Mr Smith Tham	Councillor	, JUN	26/05/2023
Witnessing Officer	Mr Benjamin Quek	Councillor	2	26/05/2023